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2.  AMENDMENT/MODIFICATION NO. 3.  EFFECTIVE DATE
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4.  REQUISITION/PURCHASE REQ. NO. 5.  PROJECT NO. (If applicable)

     NRMAE000000020

6.  ISSUED BY CODE 7.  ADMINISTERED BY CODE
(If other than Item 6)
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8.  NAME AND ADDRESS OF CONTRACTOR
(No. Street, County, State and Zip Code)

[ X] 9.A. AMENDMENT OF SOLICITATION NO.

    52-DDNR-0-90030

                  ALL OFFERORS

9.B. DATED (See Item 11)

    MARCH 28, 2000

[  ] 10A. MOD OF CONTRACT/ORDER NO.

 10B.  DATED (See Item 13)

Code: Facility Code:

11.  THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS

[X] The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers [ ]
is extended, [X] is not extended.  Offerors must acknowledge receipt of this amendment prior to the hour and date
specified in the solicitation or as amended by one of the following methods: (a) By completing Items 8 and 15, and
returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted;
or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers.  FAILURE OF
YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS
PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER.  If by virtue of this
amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided
each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour
and date specified.

12.  ACCOUNTING AND APPROPRIATION DATA (If required)

  NOT APPLICABLE

EXCEPTION TO STANDARD FORM 30 STANDARD FORM 30 (REV 10-83)
APPROVED BY GSA/IRMS 9-87 FAR (48 CFR) 53.243
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13.  THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS.  IT MODIFIES THE
CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.

[ ] A.  THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) _____ THE CHANGES SET FORTH
IN ITEM 14 ARE MADE IN THE CONTRACT/ORDER NO. IN ITEM 10A.

[ ] B.  THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE
CHANGES (such as changes in paying office, appropriation data.) SET FORTH IN ITEM 14, PURSUANT TO THE
AUTHORITY OF FAR 43.103(b).

[ ] C.  THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:

[ ] D.  OTHER (Specify type of modification and authority)

E.  IMPORTANT: Contractor [   ] is not, [   ] is required to sign this document and return       copies to the issuing office.    
                                                                                                                                   

14.  DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including
solicitation/contract subject matter where feasible).

1.  This Amendment revises the Solicitation as follows:
    
     SECTION E

The following is added to Section E:

“E.5  System Acceptance 

The purpose of System Acceptance is to provide assurance to the Government that the equipment
installed by the Contractor meets the  performance guarantees specified in the Contract, and
reasonably fulfills the Statement of Need as cited in the contract. 

Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as
heretofore changed, remain unchanged and in full force and effect.

15A.  NAME AND TITLE OR SIGNER
(Type or print)

16A.  NAME AND TITLE OF CONTRACTING OFFICER
(Type or print)

15B.  CONTRACTOR/OFFEROR 16B.  UNITED STATES OF AMERICA

(Signature of person authorized to sign) (Signature of contracting officer

15C.  DATE SIGNED 16C.  DATE SIGNED

EXCEPTION TO STANDARD FORM 30
APPROVED BY GSA/IRMS 9-87



AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT
Solicitation No.: 52-DDNR-0-90030                                                                 SF30, Page 3 of 4 Pages
Amendment No.: 0004

The criteria for successfully completing the Acceptance Test are divided into three parts:

1. Operational inspection by the Government to guarantee proper functioning of
all  delivered equipment including environmental, electrical, mechanical, and cooling equipment.

2. Upon completion of the Operational Inspection, the Contractor has seven days to
successfully run the benchmarks delivered with the RFP on the actual delivered system
to demonstrate the performance guarantee.

3. Upon completion of running the benchmarks, the Contractor shall begin the thirty consecutive days of
System Acceptance in accordance with E.2.  During this period, operation will be consistent with how the
system will run when it becomes operational.

Rules Governing System Acceptance:

1. The Government and the Contractor will each select on-site representatives who will comprise the
acceptance team. The Government and the Contractor will each select one representative from the team
to be their primary point of contact.

2. The Contractor shall provide written notification when System Acceptance shall begin.

Benchmark Performance Guarantee

After installation and inspection of the HPCS at GFDL is complete, the Contractor shall successfully run
the LSC and AC throughput benchmarks and the HSMS archive benchmark concurrently to completion
according to the benchmark instructions cited in Section J.3 and within the maximum time called for in the
contract. Additionally, the Contractor shall successfully run the legacy archive benchmark to completion
according to the benchmark instructions cited in Section J.3.5 and within the maximum time called for in
the contract.

System Acceptance

1. The suite of applications run during System Acceptance will  be consistent with how the system will run
when it becomes operational.  The test will exercise all the features of the systems hardware  (including
processors, memory, disk, communications, and I/O) and software  (including scheduling, compilers,
etc.).

2. The suite of applications run during System Acceptance will be determined from a staged plan
developed by the Government to migrate users onto the system.

3. During System Acceptance, the Contractor may make changes to the system to optimize usage. 
These proposed changes must be accepted by the Government.” Page E-4 of the Solicitation should be
removed and replaced with the enclosed Pages E-4 and E-4A.
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SECTION L

L.5.6 is changed to read as follows:

“LTDs will take place during a single visit to each Offeror in the Competitive Range.  The
Government will allocate an Offeror two consecutive days for the LTD. The LTD will begin at 9:00
AM and end no later than 5:00 PM local time on the first day, and begin at 9:00 AM local time and will
terminate before 3:00 PM on the second day. If the Offeror is unable to successfully complete the
LTD during the two day period, the Government will not provide another opportunity to successfully
complete the LTD.  Failure to successfully complete the LTD may, but will not necessarily, result in
disqualification of the Offeror from further consideration.  Such failure may also result in downgrade of the
Offeror 's proposal.”  Page L-8 of the Solicitation should be removed and replaced with the enclosed
Page L-8.

2.  This Amendment also responds to vendor’s Questions 147, 157, and 159 through 165.  These
responses are included as Attachment A to this Amendment.  NOTE: The questions and answers are
also posted to the GFDL web site at: http://www.gfdl.gov/hpcs

If there are any disparity between the questions and answers on the web site and this
Amendment, this Amendment shall prevail.  Any additional questions received will be
responded to in a subsequent Amendment.

http://www.gfdl.gov/hpcs
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E.3 DATE OF ACCEPTANCE

Charges shall commence on the first day of the successful performance period.  The
Government shall not accept equipment and shall not pay charges until the standard of
performance is met.

Upon successful completion of the 30-day performance test period, the Government will
provide the Contractor with written notice of acceptance, identifying the actual date of
acceptance and retroactively establishing the first day if the successful 30-day
performance period.

E.4 DELAY OF START OF PERFORMANCE PERIOD            

If necessary, the Government may delay the start of the performance period, but such a
delay shall not exceed 30 consecutive days.  Should the Government delay the start of the
performance period, rental or maintenance charges shall accrue for that period of time
between the installation date and the start of the performance period and shall be paid
upon completion of the successful performance period.

E.5  SYSTEM ACCEPTANCE |
|

The purpose of System Acceptance is to provide assurance to the Government that the |
equipment installed by the Contractor meets the  performance guarantees specified in the |
Contract, and reasonably fulfills the Statement of Need as cited in the contract. |

|
The criteria for successfully completing the Acceptance Test are divided into three parts: |

|
1. Operational inspection by the Government to guarantee proper functioning of |
all  delivered equipment including environmental, electrical, mechanical, and cooling |
equipment. |

|
2. Upon completion of the Operational Inspection, the Contractor has seven days to |
successfully run the benchmarks delivered with the RFP on the actual delivered system |
to demonstrate the performance guarantee. |

|
3. Upon completion of running the benchmarks, the Contractor shall begin the thirty |
consecutive days of System Acceptance in accordance with E.2.  During this period, |
operation will be consistent with how the system will run when it becomes operational. |

|
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Rules Governing System Acceptance: |
|

1. The Government and the Contractor will each select on-site representatives who will |
comprise the acceptance team. The Government and the Contractor will each select one |
representative from the team to be their primary point of contact. |

|
2. The Contractor shall provide written notification when System Acceptance shall begin. |

|
Benchmark Performance Guarantee |

|
After installation and inspection of the HPCS at GFDL is complete, the Contractor shall |
successfully run the LSC and AC throughput benchmarks and the HSMS archive |
benchmark concurrently to completion according to the benchmark instructions cited in |
Section J.3 and within the maximum time called for in the contract. Additionally, the |
Contractor shall successfully run the legacy archive benchmark to completion according to |
the benchmark instructions cited in Section J.3.5 and within the maximum time called for in |
the contract. |

|
System Acceptance |

|
1. The suite of applications run during System Acceptance will  be consistent with how the |
system will run when it becomes operational.  The test will exercise all the features of the |
systems hardware  (including processors, memory, disk, communications, and I/O) and |
software  (including scheduling, compilers, etc.). |

|
2. The suite of applications run during System Acceptance will be determined from a |
staged plan developed by the Government to migrate users onto the system. |

|
3. During System Acceptance, the Contractor may make changes to the system to |
optimize usage.  These proposed changes must be accepted by the Government.  |

|
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Additional information regarding the LTD may be found in section J.3, Benchmark Instructions.

LTDs will take place during a single visit to each Offeror in the Competitive Range.  The Government will |
allocate an Offeror two consecutive days for the LTD. The LTD will begin at 9:00 AM and end no later |
than 5:00 PM local time on the first day, and begin at 9:00 AM local time and will terminate before 3:00 |
PM on the second day. If the Offeror is unable to successfully complete the LTD during the two day |
period, the Government will not provide another opportunity to successfully complete the LTD.  Failure to |
successfully complete the LTD may, but will not necessarily, result in disqualification of the Offeror from |
further consideration.  Such failure may also result in downgrade of the Offeror 's proposal. |

|
L.6 PREPARATION OF PROPOSALS

Proposals shall be prepared and submitted as described below.

NOTE: The terms “statement of need”, “specification”, and “statement of work” used in this Section are
synonymous.

L.6.1 TECHNICAL PROPOSALS

The technical proposal will be used to evaluate offerors’ capabilities to provide and perform the
requirements detailed  in section C, the Statement of Need.

The technical proposal must be organized with sections tabbed as described below. For each tab, a
numbered list of proposal instructions is given below. A specific response must be given to each
numbered instruction. To keep each tab independently readable, responses of the form “Same as tab 6,
instruction 7” or “Features same as LSC” are not permitted.  The technical proposal must be prepared
using the Helvetica-Oblique or italicized Helvetica font in 10 point size for all text portions. It must be
formatted to print double-sided on 8.5” by 11” paper with 1” margins on all sides. Page numbers must be
printed in the bottom margin, centered, in the format “tab - page”, where tab is the tab number, and page
begins at 1 for each tab. The requested hardcopies must be spiral or “wiro” bound.

The technical proposal must use October 1, 2000, as the start of the HPCS system life. Upgrades must
be specified as “month/year”, where month is 1 to 12, and year is 2000 or larger. The user
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1

Q147  In Section J the instructions for tables A-3.2, A-3.3, and  A-3.4 refer to evaluated
residual value.  Are bidders to determine this value?  What is the effect of this factor in the
price evaluation to be conducted by the Government?

A147 Residual value is only applicable to those acquisition methods that result in
Government ownership of the equipment (i.e., purchase, lease-with-option-to-purchase,
and lease-to-ownership-plan).  If an Offeror proposes one of these methods of acquisition,
the Offeror is to include in their pricing schedule, the value of the equipment at the end of
the contract period (residual value).  The residual value shall be computed based upon
20% of the purchase price of the equipment. 
 

Q148-156 Responded to in previous Amendments.

Q157  Section B.2, Note A of the RFP, provides a Base Contract Period funding profile of
4 periods, FY2000 through FY2003, and an Option Contract Period of FY2004 through
FY2006. This is a total of seven (7) periods. However, Section B.2 Contract Line Item
Description List, provides for CLIN 0001 through CLIN 0006, for a total of six (6) periods. 
CLINs 0001 through 0003 are identified as the Base period and CLINs 0004 through 0006
are identified as the Option Period. Section B.2, Note F, Amendment 1, of the RFP,
indicates that that proposals will be evaluated based upon October 1, 2000, as the first
invoice payment. Section F.2, of the RFP, states..."the period of the contract will
encompass seven years (FY2000-FY2006).

Please clarify the following:

1. How should the prospective contractor view the funds and their availability that have
been identified for FY2000? Please clarify the apparent difference between seven (7)
periods and six (6) periods as noted above.

2. For the schedules in Section J.4, Pricing Tables, what should be considered as Month
1?  Should the contractor assume month 1 to be October, 2000?  If so, should the tables
be constructed to a total of 60 months?

A157  Regarding issue #1, the FY 2000 funds will be obligated in FY 2000 at contract
award and will be used to partially fund the base year of the contract (October 2000 -
September 2001).  For funding purposes, the contract includes four (4) years for the Base
Contract and three (3) years for the Option Contract.  In actuality, the period of
performance is three (3) years for the Base (Contract October 2000-September 2003)
and three (3) years for the Option Contract (October 2003 - September 2006)..
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ATTACHMENT A2

Regarding issue #2, October 2000 should be considered month 1.  Regarding the pricing
tables in Section J.4, the proposal only requires a detailed tracking of pricing for the Base
Contract. Therefore, the tables only need to be constructed through month 36, which refers
to September 2003.  Offerors need not provide detailed pricing tables for the Option
Contract Period.  For the Contract Option Period, Offerors are required to state in their
proposal that their prices will be at or below the dollar thresholds cited in Secion B, Notes
to Offerors.  If proposed prices for the Contract  Option Period are below the cited
thresholds, the Offeror needs to state by how much below.   

 
Q158 Responded to in previous Amendment.

Q159  Section H.15 states that liquidated damages are to begin December 1, 2000.
Based on a contract award of 9/29/00 stated in the GFDL schedule, and the C.4.9.5
requirement to start acceptance testing within 90 days after contract award (nominally
12/30), acceptance testing will not complete earlier than 1/29/01.  Does the government
intend to maintain the December 1, 2000, date for Start of Liquidated Damages?

A159  The December 1, 2000 date for the start of Liquidated Damages will remain.  This
enables GFDL to maintain its current computing capability while the new HPCS is being
installed and accepted, and it encourages the Contractor to complete acceptance as soon
as possible.

Q160  The effectiveness level stated in E.2.2 (99%) appears to be in conflict with Section
C availability level requirements (LSC-96%, AC-96%, HSMS-99.96%, HFS-99.99%).
Please Clarify.

A160  The phrase regarding the effectiveness level in RFP Section E.2.2 is removed by
this amendment. This Section will read: 

E.2.2 PERFORMANCE PERIOD

The performance period shall begin on the installation date (unless delayed in accordance
with E.4, "Delay of Start of Performance Period") and shall end when the
system has met the standard of performance for a period of thirty (30)
consecutive days by operating in conformance with the Contractor's technical
specifications and functional descriptions, or as quoted in the Contractor's proposal,
 which must satisfy the requirements of Section C.
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ATTACHMENT A3

Q161  Are the Princeton University specifications and guidelines for electrical work cited in
A86 available?

A161 These documents have been posted at the following website:                       
http://www.gfdl.gov/conops/documents_for_vendors.html

Q162  Could you provide the dates of the amendments for inclusion on the SF33?

A162 Previous Amendments to Solicitation 52-DDNR-0-90039 were dated as follows: 

Amendment 0001 - April 10, 2000
Amendment 0002 - April 27, 2000
Amendment 0003 - May 15, 2000

Q163 It appears in reading the solicitation that the cost volume will be comprised of three
(3) separate volumes: 

            1.  SF33 and Reps/Certs
            2.  Cost/Price Proposal
            3.  Small Business Plan

Should these be submitted in separate binders or can they go in one binder with
each section tabbed accordingly?

A163 The SF33 (3 originals), the representations and certifications, and the
Subcontracting Plan may be submitted together in one binder. The cost/price proposal is
to be submitted in a separate binder. 

Q164  Section C.3.8 mentions GFE - does the contractor have to bid the maintenance of
the GFE in its proposal or will the Government continue to maintain this equipment through
other contracts?

A164  The last paragraph of RFP Section C.4.5.6 states that "After October 2000, the
Contractor will be responsible for maintaining these tape libraries, drives, and the ESCON
director while in use."  The two GBE interfaces on the GBE backbone will be
maintained by the Government.

http://www.gfdl.gov/conops/documents_for_vendors.html
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ATTACHMENT A4

Q165  Will the Contractor be required to meet the performance levels proposed for the
option years in the proposal submitted for consideration at the end of FY2002?

A165  RFP Section C.5 requires "guaranteed increased performance levels" to be offered
for the option period.  Failure to guarantee these performance levels in the proposal to be
submitted at the end of FY2002 (see Section C.2) will be considered by
the Government when it decides whether to exercise the option.


